STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 07/ 18/ 02 I N RI VERSI DE COUNTY NEAR COACHELLA 07/ 22/ 02
CONTRACT NUMBER 08-4612U4 FROMD. 6 KM WEST OF PCOLARI S WASH CONTRACT CODE 'B '
LOCATI ON 08- Rl V-10- R60. 9/ R81. 5 BRI DGE TO COTTONWOOD SPRI NGS AND 60 CONTRACT | TEMS
BOX CANYON ROAD OVERCRGOSSI NG
RESURFACE ASPHALT CONCRETE FEDERAL AID ACI M 010-4(058) 147

ACI M 010- 4( 058) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPGOSALS | SSUED 18 FUND TOTAL HA22 12, 348, 000 TOTAL NUMBER OF WORKI NG DAYS 160
NUMBER OF Bl DDERS 5 ENG NEERS EST 11, 245, 000. 00 AMOUNT UNDER 2, 247, 327.00 PERCENT UNDER EST 19. 99
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 8,997,673. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
2 9,498, 754. 25 3 FNF CONSTRUCTI ON | NC 480 784-2910
00587527
P O BOX 5005 FAX 480 968- 7580
TEMPE AZ 85280
3 9, 660, 757. 00 4 E L YEAGER CONSTRUCTI ON 909 684-5360
COVPANY | NC 00140069
P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087
4 10, 441, 473. 00 5 KIEWT PACI FI C CO 360 693-1478
00433176
P O BOX 1769 FAX 360 693-5582
VANCOUVER WA 98668
5 13, 522, 300. 70 1 VANCE CORPORATI ON 909 355-4333
00414567
2271 N LOCUST AVENUE FAX 909 355-4339

RIALTO CA 92377



08-4612U4
08-RI V-10-R
07/ 18/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 22/ 02

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ALCORN FENCE
Rl VERSI DE CA

APCO
GOSHEN CA

C 18 INC
BEAUMONT CA

DE BRUI N CONSTRUCTI ON
FRENCH CAMP CA

HARBER COVPANY | NC
SAN BERNARDI NO CA

H GH LI GHT ELECTRI C
Rl VERSI DE CA

K R C SAFETY
VI SALI A CA

PRSI
Rl VERSI DE CA

GUARD RAI L

ASPHALT CONCRETE DI KE

STRI PI NG

METHACRYLATE ( PARTI AL)

DI AMOND GRI NDI NG

LI GHTI NG

CONSTRUCTI ON AREA SI GNS

M LLI NG



08-4612U4 Bl D245

08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 18/ 02 07/ 22/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ALCORN FENCE TRAFFI C CONTROL, GUARD RAIL, MONUMENTS, ROADSIDE Sl GNS
Rl VERSI DE CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
C 18 INC STRI PI NG
BEAUMONT CA
CORONA CONSTRUCTI ON ELECTRI CAL
SAN DI MAS CA
DE BRUI N CONSTRUCTI ON BRI DGE DECK TREATMENT
FRENCH CAMP CA
PAVEMENT RECYCLI NG SYSTEMS M LLI NG
Rl VERSI DE CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ALCORN FENCE GUARD RAI L
Rl VERSI DE CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
DE BRUI N CONSTRUCTI ON CLEAN AND TREAT BRI DGE DECK
FRENCH CAMP CA
H GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



08-4612U4 Bl D245

08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 18/ 02 07/ 22/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE AND RUMBLE STRI PS
Rl VERSI DE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
NI POMO CA
SUDHAKAR STRI PI NG
RI ALTO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ALCORN FENCE COVPANY GUARD RAI L
Rl VERSI DE CA
APCO ASPHALT CONCRETE DI KE AND M SCELLANEQUS
GOSHEN CA
APEX ENVI RONMENTAL RECOVERY STORM WATER PREVENTI ON PLAN AND LEAD COWPLI ANCE PLAN
HUNTI NGTON BEACH CA
CHRI SP COVPANY STRI PI NG AND PAVEMENT MARKI NG
FREMONT CA
DE BRUI N CONSTRUCTI ON CLEAN AND TREAT BRI DGE DECK
FRENCH CAMP CA
H GH LI GHT ELECTRIC LI GHTI NG
Rl VERSI DE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE PAVEMENT
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE



08-4612U4 Bl D245
08-RI V-10-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
07/ 18/ 02 07/ 22/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, RQOADSI DE SI GNS, DELI NEATORS
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS MARKERS
Pl SMO BEACH CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE FENCI NG AND METAL BEAM GUARD RAI L ( PORTI ON)

Rl VERSI DE CA

APCO
GOSHEN CA

APPLY A LI NE
REDDI NG CA

CAL VEEST

MOCRE ELECTRI C

CORONA CA

PENHALL COVPANY

SO L M XING SYSTEMS

SUDHAKAR
RI ALTO CA

ASPHALT CONCRETE DI KE ( PORTI ON)

RUMBLE STRI P ( PORTI ON)

QUALI TY CONTROL ( PORTI ON)

STREET LI GHTI NG ( PORTI ON)

BRI DGE DECK AND GRI NDI NG ( PORTI ON)

LI ME TREATI NG M XI NG SYSTEM ( PORTI ON)

STRI PI NG ( PORTI ON)



08-4612U4 Bl D245

08- R V- 10- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
07/ 18/ 02 07/ 22/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 9, 000. 00* 9, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 160 1, 400. 00 224, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 000. 00* 1, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 500. 00* 5, 500. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 000. 00* 18, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 160, 000. 00* 160, 000. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 6, 000. 00 24, 000. 00
8 150771 REMOVE ASPHALT CONCRETE DI KE M 57, 300 1. 00 57, 300. 00
9 150823 REMOVE DOWNDRAI N M 350 25.00 8, 750. 00
10 150857 REMOVE ASPHALT CONCRETE SURFACI NG MR 11, 491 5. 00 57, 455. 00
11 150859 REMOVE ASPHALT CONCRETE OVERS| DE DRAI N EA 120 125. 00 15, 000. 00
12 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 9,180 60. 00 550, 800. 00
13 152301 RESET MARKER EA 25 130. 00 3, 250. 00
14 024104 RESET PARKI NG BUVPER EA 12 200. 00 2, 400. 00
15 152392 RELOCATE ROADSI DE SI GN (\WOOD POST) EA 1 500. 00 500. 00
16 152423 ADJUST MONUVENT TO GRADE EA 66 250. 00 16, 500. 00
17 152555 ADJUST SLOTTED DRAI N TO GRADE M 150 60. 00 9, 000. 00
18 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 114, 000 . 50 57, 000. 00
(30 MM MAXI MUM)
19 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 252, 000 . 60 151, 200. 00
(45 MV MAXI MUM)
20 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 39, 000 .70 27, 300. 00
(60 MM MAXI MUM)
21 153214 REMOVE CONCRETE CURB M 1, 290 11. 00 14, 190. 00
22 153235 CLEAN BRI DGE DECK M2 11, 491 11.00 126, 401. 00
23 158505 SALVAGE TERM NAL SECTI ON EA 110 160. 00 17, 600. 00
24 024105 LEAD COVPLI ANCE LS LUMP SUM 1, 800. 20* 1, 800. 20
25 190101 ROADWAY EXCAVATI ON VB 5, 250 40. 00 210, 000. 00
26 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) VB 2, 880 .01 28. 80
27 260201 CLASS 2 AGGREGATE BASE VB 5,070 5. 00 25, 350. 00
28 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 73 415. 00 30, 295. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 5, 300 29. 00 153, 700. 00
30 024106 ASPHALT CONCRETE ( TYPE C) TONN 132,000 38. 50 5, 082, 000. 00
31 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 18, 400 39. 00 717, 600. 00
32 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 6, 020 7.00 42, 140. 00
AREA)
33 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 32, 800 1.20 39, 360. 00



08-4612U4 Bl D245

08- Rl V-10-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
07/ 18/ 02 07/ 22/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

34 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 1, 750 1.20 2,100. 00

35 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 6, 810 1.20 8,172.00

36 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 10, 700 1. 20 12, 840. 00

37 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 6, 370 1.20 7,644. 00

38 394053 RUVBLE STRI P STA 1,030 45. 00 46, 350. 00
(AC, GROUND- | N | NDENTATI ONS)

39 395501 LI QU D ASPHALT, MC-70 (PRI ME COAT) TONN 7 500. 00 3, 500. 00

40 (F) 540102 TREAT BRI DGE DECK M2 11, 491 18. 00 206, 838. 00

41 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 4,693 21. 00 98, 553. 00
( LOW ODOR)

42 690272 300 MM BI TUM NOUS COATED CORRUGATED M 350 70. 00 24, 500. 00
STEEL PI PE DOAKNDRAI N

43 692094 300 MM BI TUM NOUS COATED ENTRANCE TAPER EA 30 275. 00 8, 250. 00

44 705054 300 MM BI TUM NOUS COATED STEEL EA 30 100. 00 3, 000. 00
FLARED END SECTI ON

45 721009 ROCK SLOPE PROTECTI ON VB 45 350. 00 15, 750. 00
(FACING METHOD B)

46 729010 ROCK SLOPE PROTECTI ON FABRI C M2 150 50. 00 7,500. 00

47 810116 SURVEY MONUMENT ( TYPE D) EA 15 750. 00 11, 250. 00

48 820107 DEL| NEATOR ( CLASS 1) EA 4 100. 00 400. 00

49 (S) 832001 METAL BEAM GUARD RAI LI NG M 230 75. 00 17, 250. 00

50 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 59 110. 00 6, 490. 00

51 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 52 2,200. 00 114, 400. 00

52 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 51 1, 900. 00 96, 900. 00

53 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 58 500. 00 29, 000. 00

54 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 150 35. 00 5, 250. 00

55 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 112, 000 . 38 42,560. 00
( SPRAYABLE)

56 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 53, 500 .22 11, 770. 00

57 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 14, 600 1.25 18, 250. 00

58 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 800 2.80 10, 640. 00

59 (S) 860401 LI GHTI NG LS LUMP SUM 100, 000. 00* 100, 000. 00

60 999990 MOBI LI ZATI ON LS LUMP SUM 230, 096. 00* 230, 096. 00

TOTAL 8,997,673. 00



| TEM
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08-4612U4

08-RI V-10-R

07/ 18/ 02

250, 000.
10, 000.
1.

75.

1.

225.
50.

85.

60.
550.
450.
150.

15.

600.
16, 000.
13.

30.

32.
325.
34.

37.

43.

o
eRrkPRPEREN

00*

00
00
00
00
00
25
30
30
30
30
30

.00
500.

00

15000.
240000.
6000.
30000.
6000.
250000.
40000.
74490.
26250.
201009.
27000.
459000.
2125.
720.
550.
29700.
22500.
85500.
226800.
48750.
19350.
28727.
66000.
16000.
70875.
86400.
162240.
23725.
180200.
4884000.
791200.
43645.
42640.
2275.
8853.
13910.
8281.
61800.
3500.

SUMMARY

600.
2, 000.

200.

250.

OF

REMA/

459000.
625.
240.
265.

6600.
16500.
57000.

252000.

39000.
25800.
137892.
66000.

2000.

157500.

57600.
152100.
14600.
196100.
5031840.
671600.
72240.
42640.

2275.

8853.
13910.

8281.
56650.

1750.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

10, 000. 00* 10000. 00
1, 500. 00 240000. 00
5, 000. 00* 5000. 00
15, 000. 00~ 15000. 00
7,500. 00* 7500. 00
230, 000. 00* 230000. 00
15, 000. 00 60000. 00
2.00 114600. 00
14. 00 4900. 00
4.00 45964. 00
130. 00 15600. 00
50. 00 459000. 00
25. 00 625. 00
300. 00 3600. 00
265. 00 265. 00
170. 00 11220. 00
80. 00 12000. 00
.75 85500. 00
.75 189000. 00
1.00 39000. 00
15. 00 19350. 00
2.00 22982. 00
595. 00 65450. 00
5, 000. 00* 5000. 00
30. 00 157500. 00
50. 00 144000. 00
20. 00 101400. 00
225. 00 16425. 00
38. 00 201400. 00
44. 00 5808000. 00
40. 00 736000. 00
7.00 42140. 00
1.50 49200. 00
1.50 2625. 00
1.50 10215. 00
1.50 16050. 00
1.50 9555. 00
25.00 25750. 00
300. 00 2100. 00

Bl D245
PAGE 8
07/ 22/ 02
FI FTH
Bl D AMOUNT
9, 000. 00* 9000
2, 000. 00 320000
4, 000. 00* 4000
56, 000. 00* 56000.
7, 000. 00* 7000.
185, 000. 00* 185000.
7, 000. 00 28000.
.90 51570.
43. 00 15050.
2.25 25854.
283.00 33960.
60. 00 550800.
35. 00 875.
53. 00 636.
279. 00 279.
290. 00 19140.
67. 00 10050.
1. 07 121980.
1.08 272160.
1.30 50700.
8. 30 10707.
15.70 180408.
629. 00 69190.
4, 300. 00* 4300.
24.50 128625.
40. 00 115200.
83. 00 420810.
498. 00 36354.
50. 00 265000.
61. 00 8052000.
54. 50 1002800.
7.40 44548.
1.32 43296.
1.32 2310.
1.30 8853.
1.32 14124.
1.30 8281.
58. 00 59740.
400. 00 2800.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59

60
TOT

08-4612U4

08-RI V-10-R
07/ 18/ 02
SECOND

Bl D AMOUNT
2.50 28727. 50
17. 00 79781. 00
160. 00 56000. 00
570. 00 17100. 00
280. 00 8400. 00
170. 00 7650. 00
19. 00 2850. 00
750. 00 11250. 00
100. 00 400. 00
90. 00 20700. 00
65. 00 3835. 00
2,525.00 131300. 00
1, 825.00 93075. 00
600. 00 34800. 00
43. 00 6450. 00
.40 44800. 00
.22 11770. 00
1.25 18250. 00
2.50 9500. 00
200, 000. 00* 200000. 00
588, 000. 00* 588000. 00
9, 498, 754. 25

SUMMARY

2.
120, 000.
960, 000.

OF REMA/
RD
AMOUNT
00 114910.
00 61009.
00 45500.
00 19500.
00 10500.
00 9000.
00 600.
00 9000.
00 160.
00 19550.
00 3835.
00 130000.
00 91800.
00 31900.
00 3300.
50 56000.
.30 16050.
90 13140.
20 8360.
00* 120000.
00* 960000.
9, 660, 757. 00

NI NG BI DDERS

2, 500.
1, 800.
550.
34.

1
2.
140, 000.
800, 000.

60
00*
00*

130000.
91800.
31900.

5100.
40320.
10700.
17520.

9880.

140000.

800000.

10, 441, 473. 00

Bl D245
PAGE 9
07/ 22/ 02
FI FTH
Bl D AMOUNT
7.50 86182
14. 25 66875
179. 00 62650
193. 00 5790
56. 00 1680
44. 00 1980
2.55 382
422.00 6330
48. 00 192
91. 00 20930
66. 00 3894.
2, 650. 00 137800.
1, 900. 00 96900.
581. 00 33698.
43. 00 6450.
.40 44800.
.15 8025.
1.00 14600.
2.30 8740.
143, 000. 00* 143000
540, 000. 00* 540000

13, 522, 300. 70



